612 Woodland Square Loop SE, Suite 100 Lacey, WA 98503 360.292.7230 kpff.com

Kingston, WA

Port Gamble S’Klallam Tribe
Heronswood Garden Water Main
Extension

Project Number: 10182300030
Addendum No. 3

February 23, 2024

ATTENTION: All Bidders and Plan holders:

This addendum supersedes items of the original Contract Documents, effective on the
date specified above. All other conditions remain unchanged. The following changes,
modifications, corrections, additions or clarifications shall apply to the contract documents
and shall be made a part of and subject to all of the requirements thereof as if originally
specified or shown. It is the responsibility of the bidder to review the list of attachments to
ensure that the addendum is full and complete. This Addendum modifies the original Bid
Documents for the above Project. Acknowledge receipt of this addendum, totaling TWO
(2) pages, by inserting addendum number and date in the space provided on the BID
FORM. Failure to do so shall be grounds for disqualification of the Bidder.

Addendum Items:

1. Project Manual

The following revisions within the Project Manual are provided to be incorporated
into bid proposals and the subsequent construction.

A. Page Number Correction for “PROPOSAL” Section(s) in PART 1. BID
DOCUMENTS

{SECTION (PAGE NUMBER) — “ORIGINAL” to CORRECTION}
l. TABLE OF CONTENTS (TC-1) — “P-1 — P-7" to “P-1 - P-6"
Il. BIDDER’S CHECKLIST (BC-1) — “(P-1 — P-9)” to “P-1 - P-6"
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2. Construction Drawings

3. Miscellaneous Discussion/Clarification ltems:

e The existing water line in Hansville Road is made of Ductile Iron Pipe.

e Liquidated damages shall be $500.00 per day for each and every working day
beyond the Contract time allowed for substantial completion.

¢ Buy America requirements do not apply to this project.

Prepared for:
Port Gamble S’Klallam Tribe
Kingston, WA 98346

Prepared by:
KPFF Consulting Engineers
612 Woodland Square Loop SE, Suite 100
Lacey, WA 98503
(360) 292-7230
(360) 292-7231 FAX

End of Addendum No. 3

This Addendum is being distributed to all listed plan holders. Recipients are responsible
for dissemination of this information to all affected sub-bidders, suppliers, etc.
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